STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)

05-18-16411:01 .

DISTRICT-COUNTY-ROUTE: 04 - Son

- _101-var

CONTRACT NO.: 04-1J3804

TOTAL BID: $326,250.00

BID OPENING DATE: May 17, 2016

BIDDER'S NAME: American Civil Constructors West Coast LLC dba ACC West Coast

DVBE PRIME CONTRACTOR CERTIFICATION ' _N/A

Low Bidder

Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE * Certification No.)
1 Lead Compliance Plan Mallard Construction Inc. $1,500.00
10, 13, 14,15 Remove Stripe & Markers 714-785-5394 $12,360.00
26 - 31 Install Stripe & Markers Cert # 1748928 $14,755.00
32 Mobilization (Stripe Removal & $7,000.00
Striping Operations) 1
Names of first tier DVBE subcontractors and their items of work listed must § $35615.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 10.92 %
Identify second and lower tier subcontractors on this form.
1. DVBE prime contraclors must enter their DVBE reference number or their DBA name as listed with
Depariment of General Services (DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table). )P =
2. 1f 100% of an item is not performed or supplied by the DVBEs, describe the exact pari, including the Sigl Date
planned location of work to be performed, of item to be performed or supplied by DVBE.
(707) 746-8028
Submit to: (Area Code) Telephone Number
MSC 43
OFFICE ENGINEER -Andrew Keough :
DEPARTMENT OF TRANSPORTATION i i abing
1727 30TH STREET

SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-8410, TTY 711, or write to
Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



ﬁ MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865 Quote No: GR-2259
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Agency:  Caltrans ' Addenda Noted: 1 is noted
DIR Number: 1000007027
Project: Contract 04-1)3804 - Treat Bridge Decks with Methacrvlate Estimator: Gary Rivers
and replace Joint Seals Email Address: gary@mallardinc.com
Bid Date: 5/17/2017 Cell Phone 714-785-5394

Item Item Description Unit Price Extended Price

3 5
Lead Compliance Plan (For Yellow Stripe Removals) 1) s |5 1,500.00 | $ 1,500.00
<107  |Remove Yellow Thermoplastic Traffic Stripe 2910 LF |$ 20058 5,820.00
~13/ |Remove Thermoplastic Traffic Stripe ' 5470| LF |$ 1.000 S 5,470.00
-34” Remove Thermoplastic Pavement Marking 130 SF |S 200)5 260.00
-157 |Remove Pavement Marker i B10| EA | S 1.00) 5 810.00
~26 4" Thermoplastic Traffic Stripe 6390 | LF |$ 1.0015% 6,390,00
~27 8" Thermoplastic Traffic Stripe 570 ] 20005 1,140.00
~28 Thermoplastic Pavement Marking 130| SF |$ 10.00 | § 1,300.00
.29 4" Thermoplastic Traffic Stripe (Broken 35-13) 5220| LF |$ 075|$ 3,915.00
=30 Pavement Marker (Non Reflective) 550| EA |5 200)5 1,100.00
~31 |Pavernent Marker (Retroreflective) 260 EA | S 350]$ 910.00
=32 Mobllization 1] s |$ 7,000.00 | $ 7,000.00

$ o

HExeludes Traffic Control for Mallard Forces. A total of 3 Shifts $ -

will be required to complete the above stated line items S -

3 .

s -

s .

$ -

5 :

$ -

$ :

$ -

$ 3
BID TOTAL: | $ 35,615.00

Project Inclusions / Exclusions:

A. Aminlmum of 15 working days prior notification is required for each move- in. Mallard Const. will not be Impacted by Liquudaud
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

B. The following materials and services are Included in this quote: Thermoplastlc [Yes], Paint [No], Markers [Yes), Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - To be Supplied Only [No), Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Tabs],
Temp tab removal [Nol, Post “No Parking” Signs [No], Curb Painting [No], Channellzers [No)

C. Total move-ins Included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA

Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: $ 4,000,00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, tha axpense will be shared
accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to pravide us with a JOBSITE secure area for temporary storage of all harardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held
responsible for stripe removal of that material.



"ty

H. Pre-striping pavement preparation, Including sweeping, concrete curing material removal are to be provided by others.

\. If Bonding Is required Please add 3% to the total bid price. A minimum price of $ 400,00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
L. Contractor is responsible for markings of all sign & post installations. It's Contractor’s responsibility to remova USA Markings.

Payment Terms:
Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly

payments must be received in full by Mallard Const. no \ater than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest Interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retalnage percentage on payments to Mallard Const. Eull retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retalnage will be subject to the highest interest rate allowed by law.

' General Terms & Conditions
NOTE: All¢ cts must be to our legol corporate name "Mallard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional werk to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bld pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard.Const. Is not responsible for delays caused by and or resulting from actlvities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be relmbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not Includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (l.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation on the critical path of this project, Mallard Const. must be notifled in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-In Is considered to be: a period of consecutive eight (8) hour days of continuous
work, not Including weekends and holidays. Any discontinuities in this perlod, other than weekends and helidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this
Subcontract Quotation becomes null and vold, Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-973-1753

| hereby accept all terms and conditions of this proposal and that this proposal‘will be lm:érporated into all contract agreements

Signature: Print Name:

Company: Position:
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Welcome | Logout

Depariment of Need assistance?
GOV General Services Contact us
® or call 800-990-9339

BUILDING GREEN -BUYING GREEN -WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name MALLARD CONSTRUCTION INC

Doing Business As MALLARD CONSTRUCTION INC

Address 1762 N. NEVILLE ST Phone (760) 550-1645
ORANGE, CA 92865 FAX (714) 974-1753

Email

Business Types Construction

Non-Manufacturer

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Keywords Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

Construction License Types B - General Building Contractor
C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement
C-39 - Roofing
D-06 - Concrete Related Services
D-38 - Sand and Water Blasting
D-42 - Sign Installation
D-64 - Non-specialized

Classifications 721410 - Highway and road construction services
Active Certifications
TYPE STATUS FROM TO
SB Approved Nov 4, 2013 Nov 30, 2016
DVBE Approved Nov 4, 2013 Nov 30, 2016
Certification History

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 5/17/2016



BidSync: The State of California: MALLARD CONSTRUCTION INC Page 2 of 2

TYPE STATUS FROM TO
DVBE Expired Dec 18,2012 Dec 31, 2013
SB Expired Dec 18, 2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 5/17/2016
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